



Executive Engineer/ D-1
Div., M.B.R.R. Board
89-95, Rajni Mahal, Tardeo Road,
Mumbai-34.



By Speed post
(MLA-II FUND)

WORK ORDER

No. EE/D-1/ 3299 /2024

Date: 20/8/24

ITC Cell, E-2662695

M. M. & A. D. Authority

Inward No.: 2934

Date: 23.08.24

To,
M/s. K. B. Constructions
16/211-A, Suratwala Bldg.,
RRM Marg, Prarthana Samaj,
Girgaon, Mumbai-400004.

Sub:- Repairs to Building No. 7, Shertukade Chawl, Shenviwadi,
Girgaon, Mumbai. [Cess No. D-804]

(MLA to MLA-II Fund Work) (Same Agency)

- Ref :-**
- 1) The Collector, Mumbai City's office order no.03972, dated 14.03.2024
(Hon.MLA Shri Mangal Prabhat Lodha)
 - 2) Technical Sanction by EE/D1/RR vide letter No.1984, dtd 30.04.2024.
 - 3) Acceptance letter issued by this office letter No.3081, dtd 01.08.2024.
 - 4) Agreement No. B-1/MLA-MLA-II/06/D-1/Z-II/2024-2025.

Sir,

Since you have executed contract agreement for carrying out the above said work after completing all necessary formalities. You are hereby requested to start the aforesaid work under supervision of Architect Shri. P. H. Urankar strictly as per the terms & conditions of the agreement.

1. Details of work:-

MLA FUND

- a) Estimated cost : **Rs.01,46,448/-**
 - b) Your tendered percentage : **At PAR**
 - c) Tendered amount including tender percentage : **Rs.01,46,448/-**
 - d) Time limit for subjected work. : **20.08.2024 to 21.12.2024**
(04 Months)
 - e) Stipulated date of completion of work on or before : **21.12.2024**
2. You will have to obtain all necessary approvals/permissions if required from the concerned local authorities at your cost before starting the work. **Shri Nikhil Nipane, Deputy Engineer** of this division will be in-charge of the work.
 3. The date of starting the work shall be reckoned from this date of work order and therefore you are requested to mobilize all your resources for starting the aforesaid work and start the work immediately. You will have to take out necessary insurance policy to provide adequate insurance cover immediately at your cost.

(PTO)

4. The actual date of start of work should be reckoned from 20.08.2024 and accordingly work should be completed within the period of 04 Months i.e. on or before 21.12.2024. You may therefore quote the agreement No.B-1/MLA-MLA-II/06/D-1/Z-II/2024-2025 in your correspondence regarding the above mentioned work in future.
5. The instructions mentioned in the Acceptance letter in addition to the B-1 agreement and "General Conditions" of contract should be followed strictly during the execution of work.
6. The removal of debris timely is your responsibility. You have to submit debris management plan to MCGM.
7. Further Circular issued by Dy.CE/Zone-II/M.B.R.&R.B. vide no.155, dtd.07/01/2022 regarding Extra Item shall be followed.
8. Payment of Execution of Work, Extra Items, Excess Quantity, Excess Over ADM approval, saving of items and refund of Performance Security Deposit shall be made to you as per circular issued by Hon'ble VP/A vide letter no.म.अ./निकाअ./न.क्र.48/923, dtd. 09.12.2022.

Yours Sincerely,

Sd/-

**Executive Engineer
'D-1' divn./MBR&RB**


Copy submitted to -

- 1) The Deputy Chief Engineer (Zone-II) /M.B.R. & R. Board for favour of information, please.
- 2) The Deputy Chief Engineer /VQC/A for favour of information, please

Copy f.w.c.s to -

- 1) The Chief Account Office /M.B.R. & R. Board for information & along with Agreement file.
- 2) **Architect Shri. Prashant. H. Urankar**, Flat 501, A2 Bldg, Golden Park, Near Gokul Nagar, Thane(W) 400601 for information and necessary action. He should report actual date of start of work & periodical progress till completion of work. Work shall be got executed strictly as per approved plans & specifications only. Whenever it is necessary to carry out additional work, other than sanctioned plan, the financial implications of additional work shall be submitted immediately and get approved from the Competent Authority prior to execution of work.
- 3) Deputy Engineer, **Shri Nikhil Nipane** for information and necessary action.
- 4) Chief ICT Officer/ Computer Cell/A for favour of information and necessary action of uploading & displaying on MBRRB page in MHADA website please.
- 5) Ex.Engr./D-1/MBRRB Work Order file.

Yours Sincerely,


**Executive Engineer
'D-1' divn./MBR&RB**