

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel No.022-66405484 E-mail- eecityslum@gmail.com

Ref. No. EE/City/MSIB / e-tender / 21 / 2023-24

e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room No. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD / CIDCO / MES / MJP / MIDC / Indian Railway / BPT / MCGM / in the corresponding appropriate class of contractor or any Govt. / Semi Govt. organization.

Sr. No	Name of Works	Estimated cost	E.M.D. 1% of Estimated cost	Security Deposit 2% (1% in the form of FDR and 1% through RA Bills)	Registration (Class) of Contractor	Tender Price including 18% GST in Rs.	Time limit for completion of work
1	Providing and Fixing Benches / Dustbin for Various Places at 178, Dharavi Constituency	4911611.00	49116.00	99000.00	Class- V & Above	590.00	12 Months (including monsoon)
2	Providing and Fixing Benches / Dustbin for Various Places at 179, Sion Koliwada Constituency	4911611.00	49116.00	99000.00	Class- V & Above	590.00	12 Months (including monsoon)
3	Providing and Fixing Benches / Dustbin for Various Places at 180, Wadala Koliwada Constituency	4911611.00	49116.00	99000.00	Class- V & Above	590.00	12 Months (including monsoon)
4	Providing and Fixing Benches / Dustbin for Various Places at 181, Mahim Koliwada Constituency	4911611.00	49116.00	99000.00	Class- V & Above	590.00	12 Months (including monsoon)
5	Construction of Drain, Passage at 60 Feet Road, Dharavi	1892151.00	18922.00	38000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
6	Construction of Drain, Passage at 90 Feet Road, Dharavi	2056686.00	20567.00	42000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
7	Construction of Drain, Passage and Seating Arrangement at Anna Nagar, Dharavi	2221221.00	22212.00	45000.00	Class- V-A & Above	590.00	12 Months (including monsoon)
8	Seating Arrangement, Construction of Drain, Passage and Beautification Work etc., at Arun Kumar Vaidya Marg, Mahim	2303489.00	23035.00	47000.00	Class- V-A & Above	590.00	12 Months (including monsoon)

9	Fixing Ladikaran, Construction of Drain and Passage at Antop Hill, Sion Koliwada	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
10	Construction of Drain, Passage at R. P. Nagar, Dharavi	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
11	Construction of Open Shed, Drain and Passage and Seating Arrangement at Old Cadle Road, Dadar	2303489.00	23035.00	47000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
12	Fixing Ladikaran, Construction of Drain and Passage at Kamraj Nagar, Sion Koliwada	2221221.00	22212.00	45000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
13	Construction of Drain, Fixing Ladikaran and Passage and Beautification Work etc., at Kala Killa, Dharavi	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
14	Construction of Drain and Passage at Korba Mithagar, Wadala	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
15	Construction of Drain and Passage at Koliwada, Dharavi	2221221.00	22212.00	45000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
16	Fixing Chequered Ladi, Benches, Construction of Drain and Passage Near Gajanan Society, Shastri Nagar, Dharavi	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
17	Construction of Drain and Passage at Ganesh Nagar, Sion	2138954.00	21390.00	43000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
18	Construction of Drain and Passage at Janta Colony, Dharavi	2303489.00	23035.00	47000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
19	Construction of Drain and Passage at G. T. B. Nagar, Sion	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
20	Construction of Toilet, Drain and Fixing Ladikaran and Paassage at Dadar Railway Police Vasahat, Dadar	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
21	Construction of Drain and Passage at Nayak Nagar, Antop Hill	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
22	Construction of Drain and Passage at P. M. G. P. Colony Near Dharavi Bus Depo	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

23	Fixing Ladikaran, Construction of Drain and Passage at Pratiksha Nagar, Sion Koliwada	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
24	Seating Arrangement, Construction of Drain, Passage and Beautification Work etc., at Prabhadevi, Dadar	2303489.00	23035.00	47000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
25	Construction of Drain and Passage at Barkat Ali Naka, Wadala	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
26	Laying Water Supply Line, Construction of Drain and Passage at Bhoiwada, Naigaon	2221221.00	22212.00	45000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
27	Construction of Drain, Passage at Mahatma Phule Wadi, Wadala	1892151.00	18922.00	38000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
28	Seating Arrangement, Construction of Drain, Passage and Beautification Work etc., at Matunga Labour Camp, Dharavi	2221221.00	22212.00	45000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
29	Construction of Open Shed, Drain and Passage at Mumbai Marathi Granthalay Marg, Dadar	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
30	Construction of Open Shed, Drain and Passage at Mukundrao Ambedkar Road, Kokari Agar, Sion	1809884.00	18099.00	37000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
31	Construction of Open Sabhagruha, Drain, Fixing Ladikaran and Passage at Rajiv Gandhi Nagar Near Dharavi Bus Depo, Dharavi	2221221.00	22212.00	45000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
32	Construction of Drain and Passage at Laxmi baug, Dharavi	1974419.00	19744.00	40000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
33	Construction of Drain, Fixing Ladikaran and Passage at Laxmibaug, Dharavi	2056686.00	20567.00	42000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
34	Construction of Open Sabhagruha at Mukund Nagar, Dharavi	3274408.00	32744.00	66000.00	Class-V & Above	590.00	12 Months (including monsoon)
35	Construction of Open Sabhagruha at Laxmibaug, Dharavi	2619526.00	26195.00	53000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
36	Construction of Open Sabhagruha at Matunga Labour Camp, Dharavi	2865107.00	28651.00	58000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

37	Construction of Open Sabhagruha at Ambedkar Nagar, Dharavi	2865107.00	28651.00	58000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
38	Construction of Open Sabhagruha at Gautam Nagar, Dadar	2468024.00	24680.00	50000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
39	Construction of Open Sabhagruha at Korba Mithagar, Wadala	2865107.00	28651.00	58000.00	Class-V-A & Above	590.00	12 Months (including monsoon)
40	Construction of Open Sabhagruha at Jerbhai Wadiya Road, Bhim Nagar, Wadala	2865107.00	28651.00	58000.00	Class-V-A & Above	590.00	12 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	18.09.2023, 13.00
2	Document sale start	18.09.2023, 13.05
3	Document sale end	25.09.2023, 17.35
4	Bid Submission start	18.09.2023, 13.05
5	Bid Submission end	25.09.2023, 17.35
6	Technical Bid Opening	26.09.2023, 17.35 onward
7	Price Bid Opening	29.09.2023, 17.35 onward

- The Complete bidding process will be online (e-Tendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <https://mahatenders.gov.in>
MHADA Website –<https://mhada.maharashtra.gov.in>
- Bidding documents can be loaded on the website <https://mahatenders.gov.in> from **Date 18.09.2023 at 13.05 to Date 25.09.2023 up to 17.35**
- The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be made online
- Technical Bids will be opened on **dt.26.09.2023 from 17.35** onwards & Price bids will be opened on **dt.29.09.2023 from 10.00** onwards at the office of the Executive Engineer (City) / M S I B Room no. 539 4th Floor MHADA Kalanagar Bandra (East) Mumbai – 400 051 on web site <http://mahatenders.gov.in>
- e-Tenderers should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
- Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer and should submit below documents in addition to regular documents.
 - Valid Professional Tax Registration Certificate in form PT/R & PT/E under section (I) & (II) of section 5 of Maharashtra Sales tax on Profession, Trade, Callings and employment Act, 1975, rule 3(2) & 4(4) from the Professional Tax Officer of the concerned District in Maharashtra.
 - Abstract of details of Technical Personnel on the rolls of the tenderer. (Information given in Statement no.3)

All above original documents will be verified before acceptance of Tender. E-tender should submit information and scanned copies in pdf format in Technical Envelope as mentioned in Technical Offer.

7. Tenderer should have valid Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B, MHADA, Bandra (East), Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security, Bank Solvency & other documents to be submitted.
10. e-Tenderer should upload GST Registration Certificate of Maharashtra is Necessary.
11. Tender called is based on SSR rate year 2020-21 without GST. GST will be paid on accepted contract value.
12. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then Second lowest (L2) bidder will be asked to submit the revised offer and if L2's offer is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder (L2) will be accepted.
13. Guidelines regarding e-tendering system and submission of bids can be downloaded from website <http://mahatenders.gov.in>, Help support:1800-307-02232 E-mail– eproc.support@mahatenders.gov.in.
14. All Taxes such as goods & Service tax (GST), Income tax, Labour cess, & Royalty etc. will be subject to the rates specified in govt. resolutions passed from time to time.


Executive Engineer (City)
M. S I B Board

