

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel No.022-66405484 E-mail- rakeshbgavit@gmail.com

Ref. No. EE/City/MSIB / e-tender / **22** / 2022-23

e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room No. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD / CIDCO / MES / MJP / MIDC / Indian Railway / BPT / MCGM / in the corresponding appropriate class of contractor or any Govt. / Semi Govt. organization.

Sr. No	Name of Works	Estimated cost	E.M.D. 1% of Estimated cost	Security Deposit 2% (1% in the form of FDR and 1% through RA Bills)	Registration (Class) of Contractor	Tender Price including 18% GST in Rs.	Time limit for completion of work
1	Construction of Drain and Passage at Panchasheel Nagar, Wadala	1809884.00	18099.00	37000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
2	Fixing Benches, Construction of Drain, Passage at Naigaon, Dadar (E)	1645349.00	16453.00	33000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
3	Construction of Shed and Drain and Passage at Pratiksha Nagar, Sion Koliwada	1892151.00	18922.00	38000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
4	Construction of Drain and Passage at Antop Hill, Sion Koliwada	1809884.00	18099.00	37000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
5	Laying Water Supply Line, Construction of Drain, Passage and Beautification Work etc at Bhoiwada, Dadar	1727617.00	17276.00	35000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
6	Laying Water Supply Line, Construction of Drain, Passage at 90 Foot, Dharavi	1974419.00	19744.00	40000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
7	Fixing Benches and Beautification Work etc at Pratiksha Nagar, Sion Koliwada	1892151.00	18922.00	38000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
8	Fixing Benches, Construction of Drain, Passage at Macchimar Nagar, Mahim	1727617.00	17276.00	35000.00	Class– V-A & Above	590.00	12 Months (including monsoon)

9	Construction of Drain and Passage at Sant Kakkaya Marg, Dharavi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
10	Construction of Drain and Passage at Laxmi Baug, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
11	Construction of Drain and Passage at Saibaba Nagar, Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
12	Fixing Benches, Construction of Drain, Passage at Sangam Gully, Shivshankar Nagar, Dharavi	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
13	Construction of Drain and Passage at Janta Colony, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
14	Construction of Drain and Passage at Shivshakti Nagar, Dharavi	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
15	Construction of Drain and Passage at Shastri Nagar, Dharavi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
16	Laying Water Supply Line, Construction of Drain, Passage at Kamla Raman Nagar, Matunga	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
17	Providing Benches at 181-Mahim Constituency	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
18	Providing Benches at 178-Dharavi Constituency	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
19	Providing Benches at 179-Sion Koliwada Constituency	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
20	Providing Benches at 180-Wadala Constituency	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
21	Fixing Grill, Construction of Drain and Passage Near Press Enclave, Pratiksha Nagar, Sion Koliwada	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
22	Construction of Drain, Passage and Beautification Work etc at Shivshankar Nagar, Joglekar Nala, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

23	Reconstruction of Samaj Mandir at Mahatma Jyotiba Phule Sadan, S. B. Pawar Marg, Curry Road	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
24	Construction of Water Tank and Drain and Passage at K. K. Modi Chawl, T. J. Road, Shivdi	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
25	Laying Water Supply Line, Construction of Drain and Passage Near Ashirwad Grihanirman Santha, Acharya Donde Marg, Shivdi	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
26	Providing and Fixing Water Tank Near Shri. Krushna Bhuvan Bhadekaru Samittee, Jahangir Mervanji Street, Parel	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
27	Construction of Open Sabhagruha Near Jay Bhavani Mitra Mandal, Brick Bunder, Bunder Road, Shivdi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
28	Construction of Open Sabhagruha and Passage at Sairaj Mitra Mandal, Shital Subhik Chawl, T. J. Road, Shivdi	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
29	Laying Water Supply Line and Construction of Passage at "B" Block, Meghwadi, Lalbaug	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
30	Laying Water Supply Line and Construction of Passage at Satyaki Nagar Rahiwasi Sangh, Pandurang Budhkar Marg, Lower Parel	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
31	Construction of Toilet and Passage at Shri. Madhusudan Mils Chawl, P. B. Road, Worli	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
32	Construction of Drain and Passage at Shri. Niwas Chawl Compound, Shankarrao Naram Path, Lower Parel	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
33	Fixing Ladikaran and Construction of Passage at B. D. D. Chawl No.58/59, Worli	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
34	at Sethna Wall Compound, B. N. C. Patra Chawl, Dr. Balwant Singh, Dhoti Marg Near Sale Tax Office, Mazgaon	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

35	Construction of Open Sabhagruha and Passage Near Sarvajanik Ganeshotsav Mandal, Hattibaug, Mazgaon	1398547.00	13985.00	28000.00	Class–VI & Above	590.00	9 Months (including monsoon)
36	Construction of Vachnalay and Passage Near Hanuman Krida Mandal, Shivdas Chapsi Marg, Noorbaug, Mazgaon	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
37	Construction of Open Sabhagruha and Passage at Swami Building, N. M. Joshi Marg, Byculla	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
38	Construction of Drain and Passage at Sarovar Building, B. J. Marg, Byculla	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
39	Construction of Open Sabhagruha, Seating Arrangement and Passage at Meera Datar Dargah, Darukhana, Mazgaon	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
40	Construction of Open Sabhagruha and Passage Near Shri. Krushna Seva Mandal, Khoja Chawl, D. P. Wadi, Ghodapdev	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
41	Construction of Toilet, Drain and Passage at Shambhulal Patra Chawl, Keshav Rao Khande Marg, Byculla	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
42	Construction of Drain and Passage Near Shramsafalya Building, G. D. Ambekar Marg, Paral Gaon	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
43	Construction of Compound Wall Near Dnyaneshwari Co Op Hsg Society, Mahajani Path, Shivdi	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
44	Beuatification Work at Shri. Sai Bhandara Mitra Mandal Near B.I. T. Chawl No.3, Dr. B. A. Road, Vitthal Chavan Marg	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
45	Construction of Drain and Passage Near Chintamani Co Op Hsg Society, Hukmil Lane, Delile Road	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
46	Reconstruction of Samaj Mandir at Parel Sarvajanik Utsav Mandal (West Ward) Vitthal Chavan Marg, Parel	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)

47	Construction of Drain and Passage at Rajiv Gandhi Nagar, Dharavi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
48	Construction of Drain and Passage at Sangam Gully, Dharavi	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
49	Fixing Benches at 90 Feet Road, Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
50	Fixing Benches at 60 Feet Road, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
51	Laying Water Supply Line, Construction of Drain, Passage at Matunga Labour Camp, Dharavi	1563082.00	15631.00	32000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
52	Laying Water Supply Line, Construction of Drain, Passage at Kumbharwada, Dharavi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
53	Construction of Drain and Passage at Naik Nagar, Dharavi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
54	Fixing Benches at Pratiksha Nagar, Sion	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
55	Construction of Drain and Passage at Antop Hill, Sion	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
56	Laying Water Supply Line, Construction of Drain, Passage at Shivdi Koliwada	1563082.00	15631.00	32000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
57	Fixing Grill, Construction of Gate, Drain and Passage Near Chota Sion Hospital, Gopal Nagar, Dharavi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
58	Construction of Drain, Passage and Fixing Benches at Shastri Nagar, A,B,C, Sion Koliwada	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
59	Construction of Drain and Passage at Almeda Compound, Sion Koliwada	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
60	Construction of Drain and Passage at Bharani Naka, Antop Hill	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

61	Construction of Vachnalay, Fixing Ladi, Construction of Drain and Passage at Sardar Nagar-9, Sion Koliwada	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
62	Construction of Drain and Passage at Ward No.206, Chatai Chawl, Shivdi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
63	Construction of Drain and Passage at Ward No.206, Indira Nagar, Shivdi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
64	Construction of Drain and Passage at Ward No.205, Jijamata Nagar, Shivdi	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
65	Construction of Drain and Passage at Ward No.205, Abhyuday Nagar, Kalachowky	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
66	Construction of Drain and Passage at Bharat Nagar, Lower Parel	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
67	Construction of Drain and Passage at N. M. Joshi Marg, Lower Parel	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
68	Fixing Ladikaran, Construction of Drain and Passage at Pratiksha Nagar, Sion Koliwada	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
69	Providing Benches at 179-Sion Koliwada Constituency	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
70	Providing Benches at 178-Dharavi Constituency	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
71	Providing Benches at 181-Mahim Constituency	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
72	Providing Benches at 180-Wadala Constituency	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
73	Construction of Drain and Passage at Rajiv Gandhi Nagar, Dharavi	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
74	Fixing Benches, Construction of Drain and Passage at Chinchpokli, Parel	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

75	Construction of Open Shd, Drain and Passage at Sanjay Gandhi Nagar, Ganesh Mandir Marg, Wadala	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
76	Construction of Drain and Passage at Shaitan Chowky, Dadar (W)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
77	Renovation of Budha Vihar at Prem Nagar, Worli Naka	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
78	Construction of Open Shed and Renovation of Rangamanch at Prem Nagar, Worli Naka	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
79	Providing and Fixing Ladikaran and Coba at Prem Nagar, Worli Naka	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
80	Providing and Fixing Ladikaran and Coba at Siddhartha Nagar (A-1 Vibhag), Vikas Mandal, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
81	Renovation of Samaj Mandir at Budha Panchayat, Siddhartha Nagar, Worli	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
82	Renovation of Electric Meter Cabin at Anand Nagar, Rahiwasi Seva Sangh, Worli	493605.00	4936.00	10000.00	Class–VIII & Above	590.00	6 Months (including monsoon)
83	Construction of Open Vyayamshala at Worli Police Camp (Block No.D and E), Worli	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
84	Asphalting of Road at Building No.1 to 0, Police Camp, Worli	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)
85	Asphalting of Road at Building No.H to I, Police Camp, Worli	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
86	Renovation of Samaj Mandir at Kondabai Wadi, Shri. Sainath Seva Mandal, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
87	Renovation of Samaj Mandir at Padmashali Samaj Sudharak Mandal, B.D.D. Building No.108, Worli Naka, Worli	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
88	Construction of Open Shed Near Madhav Bhuvan Shakha, N. M. Joshi Marg, Lower Parel	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)

89	Renovation of Vyayamshala at May Mauli Vyayamshala, Veer Subhash Maidan Near Building No.117, Worli Naka	2303489.00	23035.00	47000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
90	Providing and Fixing Ladikaran at Worli Police Camp, Building No. A. B. C., Worli Naka, Sir Pochkhanwala Road, Worli	2865107.00	28651.00	58000.00	Class– V & Above	590.00	12 Months (including monsoon)
91	Construction of Open Shed and Fixing Ladikaran at Worli Police Camp, Safed Maidan Near Datta Mandir, Worli	1727617.00	17276.00	35000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
92	Construction of Open Shed and Fixing Ladikaran at Worli Police Camp, Siha Garden, Worli, Sir Pochkhanwala Road, Worli	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
93	Renovation of Samaj Mandir at Shivaji Nagar, Shivtej Sahakari Grihanirman Sanstha, Worli	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
94	Construction of Compound Wall at Godawari Building, Pochkhanwala Road	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
95	Construction of 2 Shot Toilet and 1 Bathroom and Near Parijat Building in Maidan, Pochkhanwala Road, Worli	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
96	Laying Drainage Line and Construction of Passage Beside G. M. Bhosale Road in front of B. D. D. Building No.17, Worli Naka, Worli	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
97	Construction of Vyayamshala at Jari Mari Darshan Sahakari Grihanirman Sanstha, Worli Naka, Worli	2303489.00	23035.00	47000.00	Class– V-A & Above	590.00	12 Months (including monsoon)
98	Construction of Gate at Maya Nagar Sahakari Griha Nirman Sanstha, Hill Road, Worli Naka, Worli	1234012.00	12340.00	25000.00	Class– VI & Above	590.00	9 Months (including monsoon)
99	Renovation of Samaj Mandir at Dr. Annie Besant Road, Siddhartha Nagar, Bharat Mandal, Worli Naka, Worli	1480814.00	14808.00	30000.00	Class– VI & Above	590.00	9 Months (including monsoon)
100	Fixing Benches of Various Places at 182-Worli Constituency	4093010.00	40930.00	82000.00	Class– V & Above	590.00	12 Months (including monsoon)

101	Repairs to Pumproom and Meter Room Near Jay Ambe Sadar Building, Lower Parel, Parel (W)	987209.00	9872.00	20000.00	Class–VII & Above	590.00	9 Months (including monsoon)
102	Repairs to Samaj Mandir at B.D.D. Chawl No.113 and 114, Worli Naka, Worli	1069477.00	10695.00	22000.00	Class–VI & Above	590.00	9 Months (including monsoon)
103	Renovation of Samaj Mandir at New Golden Krida Mandal, B. D. D. Chawl, Building No.45	1316279.00	13163.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
104	Construction of Open Shed at at B. D. D. Chawl, Building No.45 and 46, Worli Naka, Worli	822675.00	8227.00	17000.00	Class–VII & Above	590.00	9 Months (including monsoon)
105	Construction of Open Shed Near Pimpleshwar Mandir at Bhiwandiwalla Chawl, Worli Naka, Worli	1234012.00	12340.00	25000.00	Class–VI & Above	590.00	9 Months (including monsoon)
106	Fixing Ladikaran, Construction of Drain and Passage at Kale Guruji Marg, Dadar (W)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
107	Fixing Benches, Ladikaran, Construction of Drain and Passage at Bhavani Shankar Road, Dadar (W)	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
108	Construction of Drain and Passage and Beautification Work etc. at Milind Nagar, Dharavi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
109	Construction of Drain and Passage and Beautification Work etc. at Azhad Nagar, Dharavi	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
110	Construction of Open Gym, Fixing Benches, Construction of Passage and Beautification Work etc at Shivaji Park, Dadar	2056686.00	20567.00	42000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
111	Construction of Open Shed, Fixing Benches and Construction of Drain and Passage at Indira Nagar, Sant Kabir Nagar, Dharavi	1974419.00	19744.00	40000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
112	Providing Dustbin at 179-Sion Koliwada Constituency	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
113	Providing Dustbin at 178-Dharavi Constituency	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

114	Providing Dustbin at 181-Mahim Constituency	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
115	Renovation of Balwadi at Harjeet Krida Mandal, Jijamata Nagar	2468024.00	24680.00	50000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
116	Providing Water Drinking Tank, Construction of Drain, Fixing Ladikaran and Construction of Passage at 324/330 Suja Mansion, Maulana Azhad Road, Don Taki	1517835.00	15178.00	31000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
117	Construction of Drain, Passage and Fixing Ladikaran at 44 Aba Building, S. V. P. Road, Nalbazar	2023779.00	20238.00	41000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
118	Construction of Drain, Passage and Fixing Ladikaran at Karman House, Shrikant Palekar Marg, Chirabazar	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
119	Construction of Toilet, Drain, Passage and Fixing Ladikaran at Vadkar House, Shrikant Palekar Marg, Chirabazar	1517835.00	15178.00	31000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
120	Construction of Toilet, Drain, Passage and Fixing Ladikaran at 27 ABC Kale Chawl, Zhavbawadi, Thakurdwar	1686483.00	16865.00	34000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
121	Construction of Toilet, Drain, Passage and Fixing Ladikaran at 31/35 Indira Bhavan, Tadvadi, Chirabazar	2529724.00	25297.00	51000.00	Class–V & Above	590.00	12 Months (including monsoon)
122	Construction of Drain, Passage and Fixing Ladikaran at Nikamwala Lane, Shrikant Palekar Marg, Chirabazar	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
123	Construction of Toilet, Drain, Passage and Fixing Ladikaran at Krantinagar, Thakurdwar	2529724.00	25297.00	51000.00	Class–V & Above	590.00	12 Months (including monsoon)
124	Construction of Drain, Passage and Fixing Ladikaran at Ambeshwar Khotachi Wadi, Girgaon	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
125	Construction of Drain, Passage and Fixing Ladikaran at 18/20 Mahadev Shankar Sheth Lane, Chirabazar, Girgaon	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
126	Construction of Toilet, Drain, Passage and Fixing Ladikaran at 6/C, Zhavbawadi, Thakurdwar	1180538.00	11805.00	24000.00	Class–VI & Above	590.00	9 Months (including monsoon)

127	Construction of Drain, Passage and Fixing Ladikaran at Dhaka Gully, Chirabazar	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
128	Construction of Drain, Passage and Fixing Ladikaran at Kombada Gully, Chirabazar	1264862.00	12649.00	26000.00	Class–VI & Above	590.00	9 Months (including monsoon)
129	Construction of Drain, Fixing Ladikaran and Passage at Ashok Nagar, Govandi	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
130	Fixing Benches, Construction of Drain and Passage at Borbadevi, Govandi	1473483.00	14735.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
131	Fixing Benches, Construction of Drain and Passage at Aagriwadi, Govandi	1800924.00	18009.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
132	Construction of Drain, Fixing Ladikaran and Passage at Mankhurd Gaon, Govandi	1882784.00	18828.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
133	Construction of Drain, Fixing Ladikaran and Passage at Punjabwadi, Govandi	1473483.00	14735.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
134	Fixing Benches, Construction of Drain and Passage at Deonar Gaon, Govandi	1882784.00	18828.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
135	Construction of Drain, Fixing Ladikaran and Passage at Tata Nagar, Govandi	1637204.00	16372.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
136	Construction of Drain and Passage at Ayyodhya Nagar, Vashinaka	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
137	Construction of Drain and Passage at Prayag Nagar, Vashinaka	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
138	Construction of Drain and Passage at Agarwadi, Gowandi	1892151.00	18922.00	38000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
139	Construction of Drain and Passage at Dutt Nagar, Trombay	1480814.00	14808.00	30000.00	Class–VI & Above	590.00	9 Months (including monsoon)
140	Construction of Drain and Passage at Chita Camp, Trombay	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

141	Construction of Drain and Passage and Fixing Benches at Indira Nagar, Vashinaka	1645349.00	16453.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
142	Construction of Drain and Passage at R. N. A. Park, Vashinaka	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
143	Construction of Drain and Passage and Fixing Benches at Ghatla Gaon, Chembur	1727617.00	17276.00	35000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
144	Construction of Drain and Passage at Sahyadri Nagar, Vashinaka	1809884.00	18099.00	37000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
145	Construction of Retaining Wall at Shivaji Nagar Near Worli Police Camp Shaka No.196, Worli	3274408.00	32744.00	66000.00	Class–V & Above	590.00	12 Months (including monsoon)
146	Fixing Ladikaran, Construction of Drain, Passage Near 98 Sayyed Manzil, S. V. P. Road, Nal Bazar	1433510.00	14335.00	29000.00	Class–VI & Above	590.00	9 Months (including monsoon)
147	Fixing Ladikaran, Construction of Drain, Passage at 344, Jeev Raj Bhavan, Maulana Azhad Road	1349186.00	13492.00	27000.00	Class–VI & Above	590.00	9 Months (including monsoon)
148	Fixing Ladikaran, Benches and Construction of Drain, Passage at Ward No.202, G. D. Mahajani Path, Shivdi	1602159.00	16022.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)
149	Fixing Ladikaran, Benches and Construction of Drain, Passage at Wagheshwari Nagar, Sakharam Lanjekar Marg, Parel	1433510.00	14335.00	29000.00	Class–VI & Above	590.00	9 Months (including monsoon)
150	Construction of Toilet, Fixing Ladikaran and Construction of Drain, Passage at Keshavrao Khade Marg, Shambhulal Patra Chawl, Byculla	1602159.00	16022.00	33000.00	Class–V-A & Above	590.00	12 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	17.08.2022, 13.00
2	Document sale start	17.08.2022, 13.05
3	Document sale end	31.08.2022, 17.35
4	Bid Submission start	17.08.2022, 13.05
5	Bid Submission end	31.08.2022, 17.35
6	Technical Bid Opening	01.09.2022, 17.35 onward
7	Price Bid Opening	02.09.2022, 17.35 onward

1. The Complete bidding process will be online (e-Tendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <https://mahatenders.gov.in>
MHADA Website –<https://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <https://mahatenders.gov.in> from **Date 17.08.2022 at 13.05 to Date 31.08.2022 up to 17.35**
3. The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be made online
4. Technical Bids will be opened on **dt.01.09.2022 from 17.35** onwards & Price bids will be opened on **dt.02.09.2022 from 17.35** onwards at the office of the Executive Engineer (City) / M S I B Room no. 539 4th Floor MHADA Kalanagar Bandra (East) Mumbai – 400 051 on web site <http://mahatenders.gov.in>
5. e-Tenderers should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer and should submit below documents in addition to regular documents.
 - a) Valid Professional Tax Registration Certificate in form PT/R & PT/E under section (I) & (II) of section 5 of Maharashtra Sales tax on Profession, Trade, Callings and employment Act, 1975, rule 3(2) & 4(4) from the Professional Tax Officer of the concerned District in Maharashtra.
 - b) Abstract of details of Technical Personnel on the rolls of the tenderer. (Information given in Statement no.3)

All above original documents will be verified before acceptance of Tender. E-tender should submit information and scanned copies in pdf format in Technical Envelope as mentioned in Technical Offer.
7. Tenderer should have valid Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (City) / M.S.I.B, MHADA, Bandra (East), Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security, Bank Solvency & other documents to be submitted.
10. e-Tenderer should upload GST Registration Certificate of Maharashtra is Necessary.
11. Tender called is based on SSR rate year 2020-21 without GST. GST will be paid on accepted contract value.
12. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then Second lowest (L2) bidder will be asked to submit the revised offer and if L2's offer is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder (L2) will be accepted.
13. Guidelines regarding e-tendering system and submission of bids can be downloaded from website <http://mahatenders.gov.in>, Help **support:1800-307-02232** E-mail– eproc.support@mahatenders.gov.in.
14. All Taxes such as goods & Service tax (GST), Income tax, Labour cess, & Royalty etc. will be subject to the rates specified in govt. resolutions passed from time to time.

Sd/-
Executive Engineer (City)
M. S I B Board