## MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY)

Tel No.022-66405484 E-mail- rakeshbgavit@gmail.com

Ref. No. EE/City/MSIB / e-tender / 03 / 2021-22

## e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (City) Division Mumbai Slum Improvement Board (Unit of MHADA) Room No. 539 4th floor Griha Nirman Bhavan Bandra (East) Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD / CIDCO / MES / MJP / MIDC / Indian Railway / BPT / MCGM / in the corresponding appropriate class of contractor or any Govt. / Semi Govt. organization.

Sr. No	Name of Works	Estimated cost	E.M.D. 1% of Estimated cost	Security Deposit 2% (1% in the form of FDR and 1% through RA Bills)	Registration (Class) of Contractor	Tender Price including 12% GST in Rs.	Time limit for completion of work
1	Seating Arrangement at 2 A, Ganesh Nagar, Narayan Udyog, Bhavan Samagar, Lalbaug and Sindhyachal, T. J. Road, Zakeriya Bunder, Shivdi (DPDC) (Shivdi)	522648.00	5226.00	10452.00	Class– VII & Above	560.00	9 Months (including monsoon)
2	Providing and Fixing Paver Block and Beautification Work in Padpath at Acharya Donde Marg (Ganesh Nagar to Om Sai Jewellers) (DPDC) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
3	Reconstruction of Samaj Mandir at Building No.22, Abyuday Nagar, Kalachowky (DPDC) (Shivdi)	1306620.00	13066.00	26132.00	Class– VI & Above	560.00	9 Months (including monsoon)
4	Providing and Fixing Ladikaran and Beautification Work Near Building No.3, Abhyuday Nagar, Kalachowky (DPDC) (Shivdi)	1742160.00	17422.00	34844.00	Class– V-A & Above	560.00	12 Months (including monsoon)
5	Providing and Fixing Ladikaran and Beautification Work at Kalachowky (DPDC) (Shivdi)	1306620.00	13066.00	26132.00	Class– VI & Above	560.00	9 Months (including monsoon)
6	Reconstruction of Compound Wall and Beautification Work Near Building No.36, Abhyuday Nagar, Kalachowky (DPDC) (Shivdi)	1742160.00	17422.00	34844.00	Class– V-A & Above	560.00	12 Months (including monsoon)

7	Reconstruction of Samaj Mandir Near Building No.40, Abhyuday Nagar, Kalachowky (DPDC) (Shivdi)	1742160.00	17422.00	34844.00	Class– V-A & Above	560.00	12 Months (including monsoon)
8	Beautification Work Near Building No.42, Abhyuday Nagar, Kalachowky (DPDC) (Shivdi)	1742160.00	17422.00	34844.00	Class– V-A & Above	560.00	12 Months (including monsoon)
9	Construction of Drain and Passage Near E Ward Chawl Committee, Parshuram Nagar, Kalachowky (DPDC) (Shivdi)	2164634.00	21646.00	43292.00	Class– V-A & Above	560.00	12 Months (including monsoon)
10	Reconstruction of Balwadi at Ganesh Nagar No.1, Acharya Donde Marg, Shivdi (DPDC) (Shivdi)	2090592.00	20906.00	41812.00	Class– V-A & Above	560.00	12 Months (including monsoon)
11	Beautification Work at Panchasheel Seva Sangh, Abhyuday Nagar, Kalachowky (DPDC) (Shivdi)	696864.00	6969.00	13938.00	Class– VII & Above	560.00	9 Months (including monsoon)
12	Reconstruction of Toilet and Laying Drainage, Fixing Ladikaran and Water Tank at Ravji Sojpal Chawl No.3, T. J. Road, Shivdi (DPDC) (Shivdi)	1742160.00	17422.00	34844.00	Class– V-A & Above	560.00	12 Months (including monsoon)
13	Reconstruction of Samaj Mandir at Sachidanand Sahkari Gruhanirman Sanstha, Ramtekdi (DPDC) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
14	Construction of Drain and Passage at C Ward Committee, Parshuram Nagar, Kalachowky (DPDC) (Shivdi)	2134146.00	21341.00	42682.00	Class– V-A & Above	560.00	12 Months (including monsoon)
15	Construction of Drain and Passage at Kazi Compound, B. M. Marg, Shivdi, (Ward No.195) (NDVSY) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
16	Construction of Drain and Passage at Saidham Zhopadpatti, Fitwala Road, Shivdi, (Ward No.195) (NDVSY) (Shivdi)	2134146.00	21341.00	42682.00	Class– V-A & Above	560.00	12 Months (including monsoon)
17	Construction of Drain and Passage at Rohidas Zhopadpatti, B. M. Marg, Shivdi, (Ward No.195) (NDVSY) (Shivdi)	2160279.00	21603.00	43206.00	Class– V-A & Above	560.00	12 Months (including monsoon)

18	Construction of Drain and Passage at Kalsekar Chawl, B. M. Marg, Shivdi , (Ward No.195) (NDVSY) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
19	Construction of Drain and Passage at Chunabhatti Chawl, S. B. Marg, Prabhadevi, (Ward No.195) (NDVSY) (Shivdi)	2173345.00	21733.00	43466.00	Class– V-A & Above	560.00	12 Months (including monsoon)
20	Construction of Drain and Passage at Subhash Nagar Zhopadpatti, Matkar Marg, Shivdi, (Ward No.195) (NDVSY) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
21	Construction of Drain and Passage Near Bhavani Mata Mandir, Senapati Bapat Marg, Prabhadevi, (Ward No.195) (NDVSY) (Shivdi)	2086237.00	20862.00	41724.00	Class– V-A & Above	560.00	12 Months (including monsoon)
22	Construction of Drain and Passage Near Suyash Building, Prabhadevi (NDVSY) (Shivdi)	2108014.00	21080.00	42160.00	Class– V-A & Above	560.00	12 Months (including monsoon)
23	Construction of Drain and Passage at Navtarun Mitra Mandal, Mahatma Phule Road, Naigaon, (Ward No.200) (NDVSY) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
24	Construction of Drain and Passage Behind Ankur Budh Vihar, B. J. Devrukhar Marg, Naigaon, (Ward No.200) (NDVSY) (Wadala)	2090592.00	20906.00	41812.00	Class– V-A & Above	560.00	12 Months (including monsoon)
25	Construction of Drain and Passage at Naigaon Sarvajanik Navrtroutsav Mandal, Mahatma Phule Road, Naigaon, (Ward No.200) (NDVSY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
26	Construction of Drain and Passage at Dnyanoday Vidyarthi Mandal, D. B. Marg, Naigaon, (Ward No.200) (NDVSY) (Wadala)	2155923.00	21559.00	43118.00	Class– V-A & Above	560.00	12 Months (including monsoon)
27	Construction of Drain and Passage at Shishu Vikas Mandal, Devrukhkar Marg, Naigaon, Dadar (E), (Ward No.200) (NDVSY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)

28	Construction of Drain and Passage at Shri. Sai Seva Mandal, Mahatma Phule Road, Naigaon, (Ward No.200) (NDVSY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
29	Construction of Drain and Passage at Boudhjan Panchayat Samiti, Mahatma Phule Road, Naigaon, (Ward No.200) (NDVSY) (Wadala)	2055749.00	20557.00	41114.00	Class– V-A & Above	560.00	12 Months (including monsoon)
30	Construction of Drain and Passage Near Charottar Rukhi Samaj Seva Mandal, Dadar (E), (Ward No.200) (NDVSY) (Wadala)	1306620.00	13066.00	26132.00	Class– VI & Above	560.00	9 Months (including monsoon)
31	Asphalting of Road at Gautam Nagar, Dadasaheb Falke Road, Dadar (E), (Ward No.200) (NDVSY) (Wadala)	2134146.00	21341.00	42682.00	Class– V-A & Above	560.00	12 Months (including monsoon)
32	Construction of Retaining Wall at Abhyuday, Kalachowky (RW) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
33	Construction of Retaining Wall Near Bal Gopal Sarvajanik Ganeshotsav Mandal, A. D. Marg, Shivdi (RW) (Shivdi)	2134146.00	21341.00	42682.00	Class– V-A & Above	560.00	12 Months (including monsoon)
34	Construction of Retaining Wall Near Macchi Market, Ganesh Nagar Seva Sangh, Shivdi Naka (RW) (Shivdi)	2160279.00	21603.00	43206.00	Class– V-A & Above	560.00	12 Months (including monsoon)
35	Construction of Retaining Wall Near Ram Laxman Tekdi, Ashtavinayak Housing Society, Shivdi (RW) (Shivdi)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
36	Construction of Drain and Passage and Beautification Work Near Alankar Mitra Mandal, Garrage Gully, Elphinstone (W) (MLA) (Wadala)	2173345.00	21733.00	43466.00	Class– V-A & Above	560.00	12 Months (including monsoon)
37	Construction of Drain and Passage at New Police Vasahat Near G. Block, Naigaon (MLA) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
38	Construction of Compound Wall Near N. K. E. S. School, Wadala (MLA) (Wadala)	2086237.00	20862.00	41724.00	Class– V-A & Above	560.00	12 Months (including monsoon)

39	Construction of Compound Wall and Concreting Work Near Gupta Building, Bhau Daji Road, Matunga (MLA) (Wadala)	2108014.00	21080.00	42160.00	Class– V-A & Above	560.00	12 Months (including monsoon)
40	Construction of Drain and Passage Near Dadar T. T., Dr. B. A. Road, Dadar (MLA) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
41	Providing and Fixing Chequered Tiles and Beautification Work Near Feradun Terrace, Katrak Road, Wadala (W) (MLA) (Wadala)	2090592.00	20906.00	41812.00	Class– V-A & Above	560.00	12 Months (including monsoon)
42	Construction of Drain and Passage Near New B. D. D Chawl No.19 and 20, Mahatma Phule Road, Naigaon (MLA) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
43	Construction of Drain and Passage at Jeshtharam Baug, Dr. Babasaheb Ambedkar Road, Dadar (MPSSVY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
44	Construction of Drain and Passage Near Triveni Sangam Building, Bhavani Shankar Road, Dadar (W) (MPSSVY) (Wadala)	1132404.00	11324.00	22648.00	Class– VI & Above	560.00	9 Months (including monsoon)
45	Providing and Fixing Ladikaran and Concreting Work Near Krushna Niwas, Rafi Ahmed Kidwai Marg, Wadala (MPSSVY) (Wadala)	1916376.00	19164.00	38328.00	Class– V-A & Above	560.00	12 Months (including monsoon)
46	Construction of Open Sabhagruha and Beautification Work Near Jarimari Mata Mandir, New Police Vasahat, Naigaon (MPSSVY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
47	Concreting and Beautification Work Near Yuvak Ekta Sarvajanik Ganeshotsav Mandal, Bhoiwada (MPSSVY) (Wadala)	1916376.00	19164.00	38328.00	Class– V-A & Above	560.00	12 Months (including monsoon)
48	Construction of Open Sabhagruha and Beautification Work at Janhit Mitra Mandal, Jerbai Wadiya Road (MPSSVY) (Wadala)	1742160.00	17422.00	34842.00	Class– V-A & Above	560.00	12 Months (including monsoon)

49	Fixing Waterproofing and Laying Water Supply Line and Construction of Passage at Garrage Gully, Elphinstone Road (W) (MPSSVY) (Wadala)	2047038.00	20470.00	40940.00	Class– V-A & Above	560.00	12 Months (including monsoon)
50	Asphalting of Road Near Sahakar Nagar Maidan, Wadala (W) (MPSSVY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
51	Construction of Drain and Passage at Janabai Chawl, Dadasaheb Falke Road (E) (MPSSVY) (Wadala)	1306620.00	13066.00	26132.00	Class– VI & Above	560.00	9 Months (including monsoon)
52	Fixing Light and Beautification Work at Lalit Kala Maidan, Naigaon (MPSSVY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
53	Providing and Laying Water Supply Line at Wadala Village, Ganesh Mandir Marg, Wadala (W) (MPSSVY) (Wadala)	1959930.00	19599.00	39198.00	Class– V-A & Above	560.00	12 Months (including monsoon)
54	Beautification of Udyan at B. N. Vaidya Garden, Hindu Colony, Dadar (E) (MPSSVY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
55	Construction of Open Sabhagruha and Beautification Work at Prabodhankar Thakrey Zhopdi Sangh, Sarvajanik Ganeshotsav Mandal, Korba Mithagar, Wadala (E) (MPSSVY) (Wadala)	2177700.00	21777.00	43554.00	Class– V-A & Above	560.00	12 Months (including monsoon)
56	Construction of Drain and Passage Near Kohinoor Compound Chawl No.4, Mahatma Phule Road, Naigaon (MPSSVY) (Wadala)	1045296.00	10453.00	20906.00	Class– VI & Above	560.00	9 Months (including monsoon)

Sr. No	Stage Desc.	Date of Time period
1	Publishing Date	22.04.2021, 10.00
2	Document sale start	22.04.2021, 10.05
3	Document sale end	06.05.2021, 17.35
4	Bid Submission start	22.04.2021, 10.05
5	Bid Submission end	06.05.2021, 17.35
6	Technical Bid Opening	07.05.2021, 17.35 onward
7	Price Bid Opening	10.05.2021, 10.00 onward

- The Complete bidding process will be online (e-Tendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <u>https://mahatenders.gov.in</u> MHADA Website -https://mhada.maharashtra.gov.in
- 2. Bidding documents can be loaded on the website <u>https://mahatenders.gov.in</u> from Date 22.04.2021 at 10.05 to Date 06.05.2021 up to 17.35
- 3. The payment for Tender Form Fee and Earnest Money Deposit (EMD) must be made online
- 4. Technical Bids will be opened on dt.07.05.2021 from 17.35 onwards & Price bids will be opened on dt.10.05.2021 from 10.00 onwards at the office of the Executive Engineer (City) / M S I B Room no. 539 4th Floor MHADA Kalanagar Bandra (East) Mumbai 400 051 on web site <u>http://mahatenders.gov.in</u>
- 5. e-Tenderers should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
- 6. e-Tenderer should submit information and scanned copies in pdf format in Technical Envelope as mentioned in Technical Offer.
- 7. e-Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
- 8. The Executive Engineer (City) / M.S.I. Board MHADA Kalanagar Bandra (East) Mumbai 51 reserves the right to accept or reject any or all tenders without assigning any reason.
- 9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
- 10. e-Tender should upload GST Registration Certificate.
- 11. Tender Called is based on SSR rate year 2017-18 without GST. GST will be paid on accepted contract value.
- 12. Guidelines regarding e-tendering system and submission of bids can be download from website http://mahatenders.gov.in, Help support: 1800-307-02232 E-Mail eproc.support@maharashtra.gov.in
- 13. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then L-2 (2nd Lowest) bidder will be asked and if L-2 is agree to carryout the work below % than L-1 quoted rate then his offer will be accepted. For more information please refer detail Tender notice.

Sd/-Executive Engineer (City) M. S I B Board