

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY,)

Tel no. – 022-66405250, E-mail – eee.east1@gmail.com

Ref no. EE/East/MSIB / etender / 44 / 23-24

e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (East) Division, Mumbai Slum Improvement Board, (Unit of MHADA), Room no. 536, 4th floor, Griha Nirman Bhavan, Bandra (East), Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD /CIDCO/MES/MJP/MIDC/Indian Railway / BPT / MCGM or any Govt./Semi Govt. Organisation, in the corresponding appropriate class will also be eligible subject to production of the solvency certificate to the extent of 20% of the estimated cost put to tender.

e-Tender No.	Name of Works	Estimated cost. Rs.	E.M.D. 1% of Estimated cost Rs.	Security Deposit 2% of Estimated cost Rs.	Registration (Class) of Contractor	Tender Price including 18% GST in Rs.	Time limit for completion of work
1.	P/F Ladikaran, Beautification Work & Const of Drain at R\G Plot] 90 Feet Road, Garodiya Nagar] Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
2.	P/F Ladikaran, Beautification Work & Const of Drain at Surrounding of Tilak Road, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
3.	P/F Ladikaran, Beautification Work & Const of Drain at M.G Road, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
4.	P/F Ladikaran, Beautification Work & Const of Drain at Surrounding of Rajawadi, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
5.	P/F Ladikaran, Const of Passage & Drain at Navroji Lane, Gopal Lane, Ghatkopar (W)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
6.	P/F Ladikaran, Const of Passage & Drain at M.G Road, Ghatkopar (w)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
7.	P/F Ladikaran, Beautification Work & Const of Drain at Priyadarshani Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
8.	P/F Ladikaran, Beautification Work & Const of Drain at Jay Prakash Nagar, Mohan Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
9.	P/F Ladikaran, Beautification Work & Const of Drain at Jalprabhat Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
10.	P/F Ladikaran, Beautification Work & Const of Drain at Netaji Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
11.	P/F Ladikaran, Beautification Work & Const of Drain at Transit Camp, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
12.	P/F Ladikaran, Beautification Work & Const of Drain at Vallabh Baug Lane, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
13.	P/F Ladikaran, Beautification Work & Const of Drain Near Best Colony, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)

14.	P/F Ladikaran, Beautification Work & Const of Drain at Gauri Shankar Wadi-A, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
15.	P/F Ladikaran, Beautification Work & Const of Drain at Gauri Shankar Wadi-B, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
16.	P/F Ladikaran, Const of Passage & Drain at Anandaji Lane, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
17.	P/F Ladikaran, Const of Passage & Drain at Building No. 15 & 20 Railway Police Colony, Ghatkopar (E)	1645349	16453	33000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
18.	P/F Ladikaran, Const of Passage & Drain at Building No. 21 & 24 Railway Police Colony, Ghatkopar (E)	1645349	16453	33000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
19.	P/F Ladikaran, Const of Passage & Drain at Building No. 19 Railway Police Colony, Ghatkopar (E)	822675	8227	17000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
20.	P/F Ladikaran, Const of Passage & Drain at Sant Dnyaneshwar Marg, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
21.	P/F Ladikaran, Const of Passage & Drain at Ambika Nagar, Indira Nagar, Vidyavihar (W)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
22.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran at Garodiya Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
23.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Adhoni Compound / Gautam Nagar Ghatkopar (W)	822675	8227	17000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
24.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Nityanand Nagar, Ghatkopar (W)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
25.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Vikhroli Gaon, Vikhroli (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
26.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Railway Police Colony, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
27.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Vallabh Baug Lane Extention, Ghatkopar (E)	1645349	16453	33000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
28.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran at M.G Road, Ghatkopar (W)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
29.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Gopal Gully, Kama Gully, Navroji Lane, Ghatkopar (W)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)

30.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Barot Wadi, Gigawadi, Ghatkopar (W)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
31.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Gaurishankar Wadi, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
32.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Pant Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
33.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Transit Camp, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
34.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Sai Nagar, Saibaba Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
35.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Beast Colony, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
36.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Nathpai Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
37.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near R.B Mehta Marg, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
38.	P/F Ladikaran, P/L Drainage Line near Kamraj Nagar	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
39.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Ramabai Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
40.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran at Jalprabhat Nagar, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
41.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran Near Oghadbhai Lane, Anandji Lane, Ramji Ashar Lane, Ghatkopar (E)	2056687	20567	42000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
42.	P/F Ladikaran, P/L Drainage Line & Const of Concretikaran near Naidu Colony, Ghatkopar (E)	1645349	16453	33000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
43.	Const. of Retaining Wall at Panjrapole Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
44.	Const. of Retaining Wall at Nagbaba Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
45.	Const. of Retaining Wall at Shivaji Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)

46.	Const. of Retaining Wall at New Bhart Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
47.	Const. of Retaining Wall at Banjara Tanda new Bharat Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
48.	Const. of Retaining Wall Near Mahul Gaon Road Vishnu Nagar Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
49.	Const. of Retaining Wall Near Sahyadri Nagar Dargah Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
50.	Const. of Retaining Wall at Sai Tekdi New Bharat Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
51.	Const. of Retaining Wall at Bharat Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
52.	Const. of Retaining Wall Near Budhvihar Sahyadri Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
53.	Const. of Retaining Wall at Samta Nagar New Bharat Nagar Vashinaka Chembur (M/East)	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)
54.	Const. of Retaining Wall at Gautam Nagar Dinquarry Road Panjrapole Chembur	2468024	24680	50000	Class-V-A & above	500 + 90=590	9 Months (Including monsoon)

Sr . No	Stage Desc.	Date of Time period
1	Publishing Date	23.08.2023, 10.00
2	Document sale start	23.08.2023, 10.05
3	Document sale end	30.00.2023, 18.15
4	Bid Submission start	23.08.2023, 10.05
5	Bid Submission end	30.08.2023, 18.15
6	Technical Bid Opening	01.09.2023, 10.30 a.m. onward
7	Price Bid Opening	04.09.2023, 11.00 a.m. onward

- The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in>, MHADA Website – <http://mhada.maharashtra.gov.in>
- Bidding documents can be loaded on the website <http://mahatenders.gov.in>, from Date **23.07.2023** at **10.05** to Date **30.08.2023** upto **18.15**
- The Payment for Tender Form Fees and Earnest Money Deposit (EMD) must be made online.
- Technical bids will be opened on **01.09.2023, 10.30, am** onward & Price bids will be Opened on **04.09.2023, 10.30, am** onward at the office of the Executive Engineer (East)/MSIB, Room no. 536, 4th floor, Mhada, Kalanagar, Bandra (East), Mumbai–400051 on web site <http://mahatenders.gov.in>,
- Tenderer Should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
- Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
- Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
- The Executive Engineer (East) / M.S.I.B, MHADA, Bandra (East), Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
- e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
- e-Tenderer should upload GST Registration Certificate.

11. Bids from joint venture are not acceptable and conditional tenders will be rejected.
12. Tender called is based on SSR rates without GST. GST will be paid on accepted contract value.
13. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then Second lowest (L2) bidder will be asked to submit the revised offer and if L2's offer is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder (L2) will be accepted.
14. It will be mandatory to pay all taxes like GST, Income Tax, Labour cess. Royalty etc as directed by the government from time to time.
15. Guidelines regarding e-tendering system and submission of bids can be downloaded from website <http://mahatenders.gov.in>, **Help support : 1800-307-02232** **E-mail-eproc.support@mahatenders.gov.in**.


**Executive Engineer (East),
M. S. I. B. Board,**