

MUMBAI SLUM IMPROVEMENT BOARD

A REGIONAL UNIT OF

(MAHARASHTRA HOUSING AND AREA DEVELOPMENT AUTHORITY,)

Tel no. – 022-66405250, E-mail – eee.east1@gmail.com

Ref no. EE/East/MSIB / etender / 62 / 2023-24

e-TENDER NOTICE

Digitally Signed & unconditional online Tender in form ``B-1" (Percentage Rate) are invited by the Executive Engineer (East) Division, Mumbai Slum Improvement Board, (Unit of MHADA), Room no. 536, 4th floor, Griha Nirman Bhavan, Bandra (East), Mumbai 400 051 from the contractors registered with PWD /MHADA /CPWD /CIDCO/MES/MJP/MIDC/Indian Railway / BPT / MCGM or any Govt./Semi Govt. Organisation, in the corresponding appropriate class will also be eligible subject to production of the solvency certificate to the extent of 20% of the estimated cost put to tender.

e-Tender No.	Name of Works	Estimated cost. Rs.	E.M.D. 1% of Estimated cost Rs.	Security Deposit	Registration (Class) of Contractor	Tender Price including 18% GST in Rs.	Time limit for completion of work
1.	Const of Drainage Line and Ladikaran at Navnath Chawl Committee in Jamil Nagar-12, Bhandup (W)	1151744	11518	24000/- (2% of Estimated cost Rs.)	Class-VI & above	500+ 90=590	9 Months (Including monsoon)
2.	Const of Ladikaran From Kaduram Chawl to Sushilabai Chawl, Bhandup (W)	1563082	15630	32000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
3.	Const of Ladikaran and Gutter Line from Ganesh Chawl to Ashabai Chawl, Bhandup (W)	1480814	14809	30000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
4.	P/F Paver Block Both Side from Irkha Chawl to Arjun pan Shop, Bhandup (W)	1809884	18099	36000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
5.	P/F Chequered Tiles & Const of Gutter Line from Azad Niwas to Fatimaba Chawl, Bhandup (W)	1563082	15630	32000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
6.	Const of Concretikaran in Sahyadri Nagar, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
7.	P/F 50 Benches at Sahyadri Nagar Ganesh Utsav Mandal, Bhandup (W)	1398547	13985	28000/- (2% of Estimated cost Rs.)	Class-VI & above	500+ 90=590	9 Months (Including monsoon)
8.	Const of Road from Anand Nagar to Ramkali Niwas, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
9.	P/F Paver Block near Anand Nagar Sai Mandir, Bhandup (W)	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
10.	Const of Gutter and Ladikarn from Kokan Nagar to Samartha Nagar, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
11.	P/F Chequered Tiles in Samarth Nagar, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
12.	P/F Paver Block in Kokan Nagar, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)

13.	P/L Ladikaran & Const of Gutter at Ravidarshan Society Rawte Compound, 3 Tembipada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
14.	P/L Ladikaran Near Patkar Adivasi Pada, Ram Nagar, Tembi Pada, Bhandup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
15.	P/L Ladikaran Near Krihsna Yuvak Mitra Mandal, Shree Ram Pada, Bhandup (W)	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
16.	P/L Ladikaran & Const of Gutter at Bobade Chawl, Ram Nagar Tembi Pada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
17.	P/L Ladiakran & Const of Gutter Near Amrapali Budh Vihar, Ram Nagar, Tembi Pada, Bhandup (W)	1480814	14809	30000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
18.	P/L Ladikaran & Const of Gutter at Siddhivinayak Chawl Committee, Ram Nagar, Tembi Pada, Bhandup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
19.	Const of Main Road, Ladiakran & Gutter Near Hanuman Tekdi Seva Mandal, Gayatri Vidya Mandir, Bhandup (W)	1892151	18921	38000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
20.	P/L Ladikaran & Const of Gutter at Indrani Mitra Mandal, Ram Nagar, Tembi Pada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
21.	P/L Ladiakran & Const of Gutter Near Tanaji Mitra Mandal, Ram Nagar, Tembi Pada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
22.	P/F Paver Block at Bhimjyot & Tarun Mitra Mandal, Tata Power Shri Ram Pada, Bhandup (W)	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
23.	P/F Benches & Chequered Tiles near Adivasi Mandal, Khindipada, Link Road, Bhandup (W)	1809884	18099	36000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
24.	P/L Ladikaran & Const of Gutter near Juna Adivasi Pada, Tembi Pada, Bhandup (W)	1809884	18099	36000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
25.	P/L Ladikaran & Const of Gutte Near Navnath Mitra Mandal, Ram Nagar, Tembi Pada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
26.	P/L Ladikaran & Const of Gutter and Shramik Mitra Mandal, Tembi Pada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
27.	P/L Ladikaran & Const of Gutter Near navnath Seva Mandal, Rawte Compound, Tembi Pada, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)

28.	P/L Ladikaran at Bhoir Niwas, Gadhavnaka	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
29.	P/F Paver Block Near Vikas Kridamandal, Sai Vihar, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
30.	P/L Sewerage Line Near Sai Seva Mitra Mandal, Ramabai Nagar, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
31.	Const of Guttr & Pipe Line at panchsheel Ramabai Nagar No.3, Bhandup (W)	1480814	14809	30000/- (2% of Estimated cost Rs.)	Class-VI & above	500+ 90=590	9 Months (Including monsoon)
32.	P/L Ladikaran & Drainage Line Near Hadri Niwas, Surve Niwas, Bhandup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
33.	P/L Water Pipe Line at Jaibhim Chawl, Ramabai Nagar, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
34.	P/L Ladikaran at Laxmi Chawl Committee, Ramabai Nagar No.2, Bhandup (W)	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
35.	P/L Ladikaran & Const of Gutter Near Jhankar Yuva Mitra Mandal, Bhanup (W)	1480814	14809	30000/- (2% of Estimated cost Rs.)	Class-VI & above	500+ 90=590	9 Months (Including monsoon)
36.	Const of Concretikaran at Sangharsha Mitra Mandal, Ramabai Nagar, Bhanup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
37.	P/L Ladikaran and Const of Gutter at Vikas and Adarsha Chawl, Ramabai Nagar, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
38.	P/L Ladikaran and Const of Gutter near Gurudatta Sahkar Society, Ramabai Nagar, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
39.	Const of Concretikaran at shiv Chhatrapati Chawl, Ramabai Nagar, Bhandup (W)	1892151	18921	38000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
40.	P/L Ladikaran and Const of Gutter at Philips D'souza Chawl, Sai Vihar, Bhandup (W)	1389547	13895	28000/- (2% of Estimated cost Rs.)	Class-VI & above	500+ 90=590	9 Months (Including monsoon)
41.	P/L Water Supply Line at Shakuntala Niwas, Sai Vihar, Bhanup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
42.	P/L Ladikaran Near Yadav Niwas, Ramkrushna Ramkishore, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
43.	Const of Concretikaan Near Jai Bhim Mitra Mandal, Jai Bhim Chawl, Ramabai Nagar, Bhandup (W)	1480814	14809	30000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)

44.	P/L Water Supply Line Near Shati Niwas, Hodri Chawl, Ganesh Nagar, Bhandup (W)	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
45.	Const of Gutter and Drainage Line at Shri Ganesh Mitra Mandal, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
46.	P/F Benches near Jai Bhim Mitra Mandal, Rambai Nagar, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
47.	Const of Sewerage Line Near Veer Hanuman Mitra Mandal, Amrapali Ramabai Nagar No.2, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
48.	P/F Gill at Achanak Mitra Mandal, Sai Vihar, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
49.	P/L Ladikaran and Const of Gutter at Rasam Chawl, Sai Vihar, Bhandup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
50.	P/F Paver Block of Road Near Sharad Appartment, Gadhav Naka, Bhandup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
51.	Const of Gutter and Drainage Line at Sulakshana Chawl, Bhandup (W)	1974419	19744	40000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
52.	Const of Gutter and Drainage Line Near Ganesh Tarun Mitra Mandal, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
53.	P/L Ladikaran and Drainage Line at Asgar Ali Chawl, Utkarsh Nagar, Bhandup (W)	1645349	16453	33000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
54.	P/F Paver Block at Ramkishre Niwas, Sai Vihar, Bhandup (W)	2056686	20567	42000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
55.	P/L Water Supply Line near Omsairam Mitra Mandal, Sai Vihar, Bhandup (W)	1480814	14809	30000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)
56.	P/L Ladikaran & Const of Gutter at Sindhudurga Chawl Committee, Ramabai Nagar, Bhandup (W)	1727617	17277	35000/- (2% of Estimated cost Rs.)	Class-V A & above	500+ 90=590	9 Months (Including monsoon)

Sr . No	Stage Desc.	Date of Time period
1	Publishing Date	30.10.2023, 10.00
2	Document sale start	30.10.2023, 10.05
3	Document sale end	06.11.2023, 18.15
4	Bid Submission start	30.10.2023, 10.05
5	Bid Submission end	06.11.2023, 18.15
6	Technical Bid Opening	08.11.2023, 10.30 a.m. onward
7	Price Bid Opening	10.11.2023, 11.00 a.m. onward

1. The Complete bidding process will be online (etendering) in two bid system. All the notifications and detailed terms and conditions regarding this tender notice hereafter will be published on line on website <http://mahatenders.gov.in>, MHADA Website – <http://mhada.maharashtra.gov.in>
2. Bidding documents can be loaded on the website <http://mahatenders.gov.in>, from Date **26.10.2023** at **10.05** to Date **02.11.2023** upto **18.15**
3. The Payment for Tender Form Fees and Earnest Money Deposit (EMD) must be made online.
4. Technical bids will be opened on **06.11.2023, 10.30, am** onward & Price bids will be Opened on **08.11.2023, 10.30, am** onward at the office of the Executive Engineer (East)/MSIB, Room no. 536, 4th floor, Mhada, Kalanagar, Bandra (East), Mumbai-400051 on web site <http://mahatenders.gov.in>,
5. Tenderer Should submit original documents (those were uploaded during bid preparation) for verification at the time of Technical Bid opening.
6. Tenderer should submit information and scanned copies in PDF format in Technical Envelope as mentioned in Technical Offer.
7. Tenderer should have valid class II/ III Digital Signature certificate (DSC) obtained from any certifying authority.
8. The Executive Engineer (East) / M.S.I.B, MHADA, Bandra (East), Mumbai – 400 051 reserves the right to accept or reject any or all tenders without assigning any reason.
9. e-Tenderer shall refer detailed tender notice regarding Performance Security & other documents to be submitted.
10. e-Tenderer should upload GST Registration Certificate.
11. Bids from joint venture are not acceptable and conditional tenders will be rejected.
12. Tender called is based on SSR rates without GST. GST will be paid on accepted contract value.
13. In case of the rates quoted by lowest bidder less than estimated cost & L1 bidder failed to submit Additional Performance Security Deposit within 8 days, then Second lowest (L2) bidder will be asked to submit the revised offer and if L2's offer is below than that of the rate quoted by L1 bidder then offer of 2nd Lowest bidder (L2) will be accepted.
14. It will be mandatory to pay all taxes like GST, Income Tax, Labour cess. Royalty etc as directed by the government from time to time.
15. Guidelines regarding e-tendering system and submission of bids can be downloaded from website <http://mahatenders.gov.in>, **Help support : 1800-307-02232 E-mail-eproc.support@mahatenders.gov.in.**


**Executive Engineer (East),
M. S. I. B. Board,**